STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 30
WUMBER OF BI DDERS 8

Bl D RANK

01/ 08/ 02
06- 41004
06- FRE-33-16.5/17.0

Bl D TOTAL

3,573, 421. 40

3,624,219.70

3, 624, 409. 70

3,762, 656. 00

3, 800, 428. 00

BI D

SUMMARY

I'N FRESNO COUNTY | N COALI NGA FROM
SQUTH OF CABRI DGE AVENUE TO 0.3 KM

NORTH OF PHELPS AVENUE

REPLACE BRI DGE AND TRAFFI C SI GNAL

HA21

4, 354, 000. 00
Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

0

17. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
01/ 09/ 02
CONTRACT CODE 'B '
84 CONTRACT | TEMS

FEDERAL AID ACST- P033- ( 055) E
P- P033- (055) E

TOTAL NUMBER OF WORKI NG DAYS 260

AMOUNT UNDER 780, 578. 60

PERCENT UNDER EST 17.93

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

WH TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453
BENCO BRI DGES

9888 KENT STREET

ELK GROVE CA 95624

VI KI NG CONSTRUCTI ON' COVPANY

I NC

11050D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629

CLOvVIS CA 93613

W JAXON BAKER | NC AND SHASTA
CONSTRUCTI ON I NC A JO NT
VENTURE

P O BOX 994248

REDDI NG CA 96099- 4248

805 438-5751
00556738
FAX 805 438-5752

916 686-5030
00439713
FAX 916 685-1459

916 852-5530
00745029
FAX 916 852-5533

559 299-3290
00631980
FAX 559 299-3503

530 241-1086
00756888

FAX 530 243-0787



06-4100U4

06- FRE-33-1

01/ 08/ 02
6 3, 838, 687. 00
7 3,861, 927. 20
8 3,990, 262. 00

RI SI NG SUN COVPANY

P O BOX 215
EXETER CA 93221
M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660
N A DEGERSTROM | NC

P O BOX 425
SPOKANE WA 99210- 0425

559 592-5315
00509296
FAX 559 592-2845

916 334-1221
00286430
FAX 916 334-0562

509 928-3333
00480649
FAX 509 927-2010

Bl D245
PAGE 2
01/ 09/ 02



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
01/ 09/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A LANDSCAPI NG
SANTA BARBARA CA
ALLANTE FENCE

FRESNO CA

AZCO

STOCKTON CA

CTM

RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

DYW DAG SYSTEMS

LONG BEACH CA

FRANKLI N STEEL

FRESNO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

LANDSCAPI NG
FENCI NG

ELECTRI CAL
CONCRETE BARRI ER
PI LE DRI VI NG
PRESTRESSI NG
REBAR

STRI PI NG



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 4
01/ 09/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A LANDSCAPE
SANTA BARBARA CA
AMERI CAN PI LE DRI VI NG
PLEASONTON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

B D S CONSTRUCTI ON
CHOWCHI LLA CA

CTM

RANCHO CORDOVA CA
CASE PACIFIC

HAYWARD CA

FRANKLI N REI NFORCI NG
FRESNO CA

GRANI TE CONSTRUCTI ON
HANFORD CA

MADCO ELECTRI C

SELMA CA

OLI VEI RA FENCE

SANTA CLARA CA
PENHALL COVPANY

SAN LEANDRO CA

JONTI NUED ON NEXT PAGE

LANDSCAPI NG

PI LE DRI VI NG
PRESTRESSI NG

M NOR CONCRETE

BARRI ER RAI'L

DRI LL AND PQUR PI LES
REBAR

ROADWORK

LI GHTI NG

CHAI'N LI NK RAI LI NG

BRI DGE REMOVAL AND JO NT SEAL ASSEMBLY



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
01/ 09/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUPER SEAL AND STRI PE
FI LLMORE CA

3l DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A LANDSCAPI NG
SANTA BARBARA CA
AMERI CAN PI LE DRI VI NG
PLEASANTON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

B D S CONSTRUCTI ON
CHONCHI LLA CA

CTM

RANCHO CORDOVA CA
FRANKLI N STEEL

FRESNO CA

GRANI TE CONSTRUCTI ON  COVPANY
HANFORD CA

MJURELCO ELECTRI C

PO NT RI CHMOND CA

OLI VEI RA FENCE

SANTA CLARA CA

JONTI NUED ON NEXT PAGE

LANDSCAPI NG
PI LE DRI VI NG

PRESTRESSI NG

PAVERS AND M NOR CONCRETE

BARRI ER RAI L
REBAR
ROADWORK
ELECTRI CAL

CHAI'N LI NK RAIL



06-4100U4 Bl D245
06- FRE-33-1 PAGE 6
01/ 08/ 02 01/ 09/ 02

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

P C N CONSTRUCTI ON
BYRON CA

PENHALL COVPANY

SAN LEANDRO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

3l DDER | D NAVE AND ADDRESS

GUARD RAI L
BRI DGE REMOVAL AND JO NT SEAL
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACACI A LANDSCAPI NG
SANTA BARBARA CA
ALLANTE FENCE

FRESNO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA

E D S CONSTRUCTI ON
CHOWCHI LLA CA

FOUNDATI ON CONTRUCTORS
OAKLEY CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

JONTI NUED ON NEXT PAGE

LANDSCAPI NG AND EROSI ON CONTROL ( PARTI AL)
FENCI NG AND GUARD RAI L ( PARTI AL)
PRESTRESSI NG ( PARTI AL)

BARRI ER RAI L (PARTI AL)

M NOR CONCRETE ( PARTI AL)

Pl LES

REI NFORCI NG STEEL ( PARTI AL)



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
01/ 09/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MURELCO

PO NT RI CHMOND CA
SUPER SEAL AND STRI PE
FI LLMORE CA

3l DDER | D NAME AND ADDRESS

ELECTRI CAL
STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACACI A LANDSCAPI NG

SAN MARCCS CA

AMERI CAN PI LE DRI VI NG
PLEASANTON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

B D S CONSTRUCTI ON
CHOANCHI LLA CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
EBERSCLE

REDDI NG CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

JONTI NUED ON NEXT PAGE

I TEMS 38 THRU 42
Pl LE DRI VI NG ( PORTI ON)

POST TENSI ONI NG ( PORTI ON)

| TEMS 2 AND 66

| TEM 72 ( PORTI ON)

ITEMS 11 THRU 14, 19, 20, 76 THRU 78 AND 84 ( PORTI ON)
| TEMS 21, 29 AND 33

| TEMS 55, 58 AND 72 ( PORTI ON)



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
01/ 09/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

LOOP ELECTRIC

BAKERSFI ELD CA

OLI VEI RA FENCE

SANTA CLARA CA

P C N CONSTRUCTI ON

BYRON CA

PENHALL COVPANY

SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

3 DDER | D NAME AND ADDRESS

| TEMS 79 AND 80

I TEM 71

| TEMS 22, 69, 70 AND 73 THRU 75
| TEM 31

I TEMS 8, 10, 13 AND 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GA NG
RI O VI STA CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG
BARRI ER RAIL
GUARD RAI LI NG
STRI PI NG

Pl LI NG



06-4100U4 Bl D245
06- FRE-33-1 PAGE 9
01/ 08/ 02 01/ 09/ 02

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ENVI RONMVENTAL CONSTRUCTI ON
SANTA NMARI A CA

FRANKLI N STEEL

FRESNO CA

GRANI TE CONSTRUCTI ON  COMPANY
HANFORD CA

K R C SAFETY

FRESNO CA

MURELCO

PO NT RI CHMOND CA

OLI VEI RA FENCE

SANTA CLARA CA

PENHALL COVPANY

SAN LEANDRO CA

3l DDER | D NAMVE AND ADDRESS

LANDSCAPI NG

REBAR

PAVI NG AND GRADI NG

TRAFFI C CONTROL AND SI GNS
ELECTRI CAL

CHAI'N LI NK RAI LI NG

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARACI A' LANDSCAPI NG
SANTA BARBARA CA
AVAR CONSTRUCTI ON
CAVPBELL CA

B D S CONSTRUCTI ON
CHOANCHI LLA CA

JONTI NUED ON NEXT PAGE

I RRI GATI ON, PLANTI NG AND ERCSI ON CONTROL

PRESTRESSI NG

CONCRETE PAVERS, M NOR CONCRETE, M SCELLANEQUS CONSTRUCTI ON



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 10
01/ 09/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CTM

RANCHO CORDOVA CA

CAL NEVA CONSTRUCTI ON
LOOM S CA

CENTRAL FENCE

SACRAMENTO CA

FRANKLI N RI ENFORCI NG STEEL
SANTA FE SPRI NGS CA

GRANI TE CONSTRUCTI ON  COVPANY
HANFORD CA

MURELCO

PO NT RI CHMOND CA

OLI VEI RA FENCE

SANTA CLARA CA

SUPER SEAL AND STRI PE

FI LLMORE CA

3l DDER | D NAVE AND ADDRESS

CONCRETE BARRI ER

BRI DGE REMOVAL

METAL BEAM GUARD RAI L

REBAR

ROADWORK, PAVI NG AND ROCK SLOPE PROTECTI ON
ELECTRI CAL

CHAI'N LI NK RAI LI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACACI A LANDSCAPE

SANTA BARBARA CA

D D M CRANE AND RI GG NG
RI O VI STA CA

JONTI NUED ON NEXT PAGE

LANDSCAPI NG

Pl LI NG



06-4100U4
06- FRE-33-1
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
01/ 09/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 M BUMGARNER | NC
LI VERMORE CA
MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

METAL BEAM GUARD RAI L

ELECTRI CAL



06-4100U4 Bl D245

06- FRE- 33- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 08/ 02 01/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 022714 TEMPORARY FENCE ( TYPE ESA) M 130 11. 50 1, 495. 00

2 022715 PRECAST CONCRETE PAVER M2 140 89. 25 12, 495. 00

3 022716 RELOCATE MEMORI AL ROCK LS LUMP SUM 610. 00* 610. 00

4 022717 RELOCATE WALKI NG BEAM LS LUMP SUM 9, 500. 00* 9, 500. 00

5 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 1, 170. 00* 1,170. 00

6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 170. 00* 1,170.00

PREVENTI ON PLAN

7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 750. 00* 4,750. 00

8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 365. 00* 6, 365. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 15 65. 00 975. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3,390 6. 70 22, 713. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 21 58. 00 1, 218. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 35.00 1, 365. 00
14 (S) 022718 TEMPORARY PAVEMENT MARKER ( TYPE D) EA 260 4. 40 1, 144. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 7,000. 00* 7, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 51.00 42, 840. 00
17 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 66 122. 00 8, 052. 00
18 150604 REMOVE WOOD FENCE M 27 33.00 891. 00
19 150710 REMOVE TRAFFI C STRI PE M 760 12. 00 9, 120. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 110 2.00 220. 00
21 150860 REMOVE BASE AND SURFACI NG VB 330 31.10 10, 263. 00
22 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 26 548. 00 14, 248. 00
23 152320 RESET ROADSI DE SI GN EA 2 117. 00 234. 00
24 152351 RELOCATE HYDRANT EA 2 2, 785. 00 5, 570. 00
25 022719 RELOCATE BOLLARD EA 10 80. 00 800. 00
26 152390 RELOCATE ROADSI DE SI GN EA 6 120. 00 720. 00
27 152402 ADJUST WATER VALVE COVER TO GRADE EA 6 228. 00 1, 368. 00
28 152432 ADJUST MANHOLE EA 5 372.00 1, 860. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 310 5.50 7, 205. 00
30 153246 REMOVE CONCRETE (M SCELLANEQOUS) VB 92 97. 00 8, 924. 00
31 157550 BRI DGE REMOVAL LS LUMP SUM 87, 100. 00* 87, 100. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
33 190101 ROADVAY EXCAVATI ON VB 2,970 11. 50 34, 155. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 170. 00* 1,170. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 230 62. 00 14, 260. 00
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 230 167. 00 38, 410. 00
37 198001 | MPORTED BORROW Vel 4, 950 23.00 113, 850. 00



06-4100U4 Bl D245

06- FRE- 33- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
01/ 08/ 02 01/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 24, 630. 00* 24, 630. 00
39 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 200 7.00 1, 400. 00
40 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 218. 00* 5,218. 00
41 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 2, 457. 00* 2,457.00
42 (S) 208000 I RRI GATI ON SYSTEM LS LUMP SUM 27, 310. 00* 27, 310. 00
43 260201 CLASS 2 AGGREGATE BASE VB 4,070 33.40 135, 938. 00
44 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 060 49. 10 248, 446. 00
45 397001 ASPHALTI C EMJLSI ON ( PAI NT BI NDER) TONN 4.7 682. 00 3, 205. 40
46 490580 FURNI SH STEEL PI PE PILING (360 MV) M 745 42.00 31, 290. 00
47 (S) 490581 DRI VE STEEL PI PE PILE (360 M) EA 44 1,234.50 54, 318. 00
48 490584 FURNI SH STEEL PIPE PILING (610 MV) M 89 152. 00 13, 528. 00
49 (S) 490585 DRI VE STEEL PI PE PILE (610 MV) EA 8 10, 180. 00 81, 440. 00
50 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1,114 154. 00 171, 556. 00
PILING (610 MV
51 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 48 6, 142. 00 294, 816. 00
PILE (610 MV)
52 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 129, 500. 00* 129, 500. 00
53 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 67 475. 00 31, 825. 00
54 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,525 530. 00 808, 250. 00
55 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 32 929. 50 29, 744. 00
(TYPE EQ
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.2 2,220.00 11, 544. 00
57 (S) 048817 JO NT SEAL ASSEMBLY (MR 75 MV) M 46 370. 00 17, 020. 00
58 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 313, 800 1.43 448, 734. 00
59 566011 ROADSI DE SI GN - ONE PCST EA 4 234. 00 936. 00
60 620913 600 MV ALTERNATI VE Pl PE CULVERT M 76 114. 00 8, 664. 00
61 620919 750 MM ALTERNATI VE PI PE CULVERT M 30 236. 00 7, 080. 00
62 705045 600 MM STEEL FLARED END SECTI ON EA 3 273.00 819. 00
63 705047 750 MV STEEL FLARED END SECTI ON EA 2 430. 00 860. 00
64 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 870 77.00 66, 990. 00
65 729010 ROCK SLOPE PROTECTI ON FABRI C MR 380 1.00 380. 00
66 731502 M NOR CONCRETE (M SCELLANEOUS VB 86 178. 00 15, 308. 00
CONSTRUCTI ON)
67 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 400 11. 40 4,560. 00
68 (S) 022720 STEEL FENCE/ FOUNDATI ON M 130 192. 00 24, 960. 00
69 820107 DELI NEATOR ( CLASS 1) EA 10 35. 00 350. 00
70 820134 OBJECT MARKER (TYPE P) EA 4 53. 00 212. 00
71 (SF) 833032 CHAI N LINK RAI LI NG (TYPE 7) M 254 129. 00 32, 766. 00



06-4100U4 Bl D245

06- FRE- 33- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 14
01/ 08/ 02 01/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
72 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 255 272.00 69, 360. 00
73 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 117. 00 234.00
74 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,223.00 6, 669. 00
75 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 760. 00 760. 00
76 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 63. 00 7,560. 00
77 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,310 2.30 9,913. 00
( SPRAYABLE)
78 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 7.30 2,409. 00
79 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 64, 100. 00* 64, 100. 00
80 (S) 022721 ELECTRI CAL SERVI CE (| RRI GATI ON) LS LUMP SUM 4, 241. 00* 4,241.00
81 022722 PI CNI C TABLE EA 1 980. 00 980. 00
82 994425 BENCH EA 1 850. 00 850. 00
83 994901 TRASH RECEPTACLE EA 1 410. 00 410. 00
84 999990 MOBI LI ZATI ON LS LUMP SUM 151, 651. 00* 151, 651. 00

TOTAL 3,573, 421. 40



TEM

©CoOoO~NOUODWNE

06-4100U4

06- FRE-33-1

01/ 08/ 02

20, 000.

2500.
7860.
55200.
80000.
25000.
47520
5000
34500.
34500.
69300.
20000.
3000

SUMMARY

OF

REMA

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 16. 00 2080
00| 120. 00 16800
00| 800. 00* 800
00| 10, 500. 00* 10500
00| 25, 000. 00* 25000
00| 2, 500. 00* 2500
00| 10, 000. 00* 10000
00| 7, 500. 00* 7500
00| 37, 500. 00* 37500
00| 60. 00 900
00| 6. 50 22035
00| 55. 00 1155
00| 30. 00 1170
00| 4.50 1170
00| 30, 000. 00* 30000
00| 70. 00 58800
00| 200. 00 13200
00| 25.00 675
00| 11. 50 8740
00| 1.50 165
00| 25. 00 8250
00| 100. 00 2600
00| 170. 00 340
00| 3, 500. 00 7000
00| 400. 00 4000
00| 200. 00 1200
00| 270. 00 1620
00| 340. 00 1700
00| 6. 00 7860
00| 60. 00 5520
00| 100, 000. 00* 100000
00| 25, 000. 00* 25000
00| 35.00 103950
00| 2, 500. 00* 2500
00| 100. 00 23000
00| 50. 00 11500
00| 10. 00 49500
00| 22, 000. 00* 22000
00| 6. 50 1300

Bl D245
PAGE 15
01/ 09/ 02
FI FTH
BI D AMOUNT
24.00 3120
107. 00 14980
1, 154. 00* 1154
8, 974. 00* 8974
5, 000. 00* 5000
5, 880. 00* 5880
10, 000. 00* 10000
6, 400. 00* 6400
103, 000. 00* 103000
65. 00 975
6. 00 20340
108. 00 2268
25.00 975
3.50 910
16, 750. 00* 16750
53. 00 44520
175.00 11550
40. 00 1080
2.80 2128
1.00 110
26. 00 8580
270. 00 7020
250. 00 500
5, 100. 00 10200
250. 00 2500
150. 00 900
412.00 2472.
765. 00 3825.
6. 00 7860.
130. 00 11960.
70, 000. 00* 70000.
25, 000. 00* 25000.
43. 00 127710
4, 000. 00* 4000.
250. 00 57500.
80. 00 18400.
21.00 103950
21, 049. 00* 21049
6. 00 1200.



06-4100U4

06- FRE- 33- 1 SUMMARY OF REMAINING BIDDE
01/ 08/ 02
------------------------------- Ry R L LR PR PP EPEY
SECOND THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- el |

5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00| 4,500. 00*
12, 000. 00* 12000. 00| 2, 000. 00* 2000. 00| 2, 200. 00*
15, 000. 00* 15000. 00| 25, 000. 00* 25000. 00| 24, 500. 00*
25. 00 101750. 00| 25. 00 101750. 00| 30. 00

55. 00 278300. 00| 60. 00 303600. 00| 40. 00

1. 00 4.70]| 1. 00 4.70]| 100. 00

36. 00 26820. 00| 44.00 32780. 00| 40. 00

2, 000. 00 88000. 00| 2, 500. 00 110000. 00| 1, 000. 00
130. 00 11570. 00| 200. 00 17800. 00| 140. 00

9, 000. 00 72000. 00| 8, 000. 00 64000. 00| 9, 400. 00
130. 00 144820. 00| 200. 00 222800. 00| 150. 00

5, 500. 00 264000. 00| 3, 000. 00 144000. 00| 5, 600. 00
100, 000. 00* 100000. 00| 100, 000. 00* 100000. 00| 100, 000. 00*
350. 00 23450. 00| 300. 00 20100. 00| 400. 00
380. 00 579500. 00| 481. 00 733525. 00| 455. 00

1, 000. 00 32000. 00| 750. 00 24000. 00| 850. 00
750. 00 3900. 00| 750. 00 3900. 00| 1, 400. 00
550. 00 25300. 00| 500. 00 23000. 00| 450. 00
1.25 392250. 00| 1.25 392250. 00| 1.30

250. 00 1000. 00| 200. 00 800. 00| 230. 00
200. 00 15200. 00| 200. 00 15200. 00| 250. 00
200. 00 6000. 00| 200. 00 6000. 00| 265. 00
200. 00 600. 00| 150. 00 450. 00| 250. 00
250. 00 500. 00| 250. 00 500. 00| 450. 00
125. 00 108750. 00| 120. 00 104400. 00| 90. 00
2.00 760. 00| 1.50 570. 00| 4.00

350. 00 30100. 00| 300. 00 25800. 00| 500. 00
2.00 800. 00| 1.50 600. 00| 3.00

100. 00 13000. 00| 175. 00 22750. 00| 205. 00
100. 00 1000. 00| 35. 00 350. 00| 45. 00
100. 00 400. 00| 40. 00 160. 00| 55. 00
110. 00 27940. 00| 110. 00 27940. 00| 110. 00
325. 00 82875. 00| 240. 00 61200. 00| 300. 00
100. 00 200. 00| 100. 00 200. 00| 320. 00
2,500. 00 7500. 00| 2, 500. 00 7500. 00| 2, 400. 00
500. 00 500. 00| 500. 00 500. 00| 500. 00

55. 00 6600. 00| 50. 00 6000. 00| 60. 00

2.00 8620. 00| 2.00 8620. 00| 2.10

7.00 2310. 00| 4.00 1320. 00| 7.00

Bl D245
PACGE 16
01/ 09/ 02
FI FTH
BI D AMOUNT
4, 460. 00* 4460
2,100. 00* 2100
23, 150. 00* 23150
41. 00 166870
50. 00 253000
730. 00 3431
70. 00 52150
2, 000. 00 88000
275.00 24475
8, 500. 00 68000
130. 00 144820
4,674.00 224352
90, 000. 00* 90000
400. 00 26800
400. 00 610000
400. 00 12800
1, 700. 00 8840
400. 00 18400
1.30 407940
200. 00 800
255. 00 19380
233.00 6990
155. 00 465
313. 00 626
100. 00 87000
2.00 760
352.00 30272
1.55 620
163. 00 21190
30. 00 300
60. 00 240.
106. 00 26924.
350. 00 89250.
75. 00 150.
2,500. 00 7500.
500. 00 500.
54.00 6480.
1.85 7973.
3.75 1237.



I NI NG BI DDERS

_______________________________ |

FOURTH
| BI D AMOUNT

_______________________________ |
00| 115, 000. 00* 115000.
00| 115, 000. 00* 115000.
00| 1, 400. 00 1400.
00| 1, 400. 00 1400.
00| 800. 00 800.
00| 350, 000. 00* 350000.

06- 4100U4
06- FRE- 33- 1 SUMMARY OF REMA
01/ 08/ 02
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT
------------------------------- R e P EeCel
140, 000. 00* 140000. 00| 100, 000. 00* 100000.
20, 000. 00* 20000. 00| 10, 000. 00* 10000.
1, 000. 00 1000. 00| 750. 00 750.
1, 000. 00 1000. 00| 750. 00 750.
1, 000. 00 1000. 00| 500. 00 500.
350, 000. 00* 350000. 00| 360, 000. 00* 360000.

3,624, 219. 70

3,624, 409.70

3,762, 656. 00

Bl D245

PAGE 17
01/ 09/ 02
FI FTH
BI D AMOUNT
124, 687. 00* 124687.
13, 755. 00* 13755.
1, 600. 00 1600.
1, 600. 00 1600.
800. 00 800.
375, 000. 00* 375000.

3, 800, 428. 00



TEM

©CoOoO~NOUODWNE

06-4100U4
06- FRE-33-1
01/ 08/ 02

8, 000.

SUMMARY

20, 000.

OF

REMAI

N |

NG BI DDERS
El GHTH
BI D AMOUNT

10. 00 1300
128. 00 17920
1, 000. 00* 1000
15, 000. 00* 15000
6, 000. 00* 6000
8, 000. 00* 8000
4, 000. 00* 4000
2, 500. 00* 2500
50, 000. 00* 50000
250. 00 3750
6. 00 20340
108. 00 2268
25.00 975
3.50 910
50, 000. 00* 50000
55. 00 46200
55. 00 3630
12. 00 324
3.00 2280
1.00 110.
12. 00 3960.
500. 00 13000.
350. 00 700.
1, 800. 00 3600.
350. 00 3500.
350. 00 2100.
350. 00 2100.
600. 00 3000.
7.50 9825.
10. 00 920.
125, 000. 00* 125000.
5, 000. 00* 5000.
10. 00 29700.
9, 000. 00* 9000.
15. 00 3450.
25.00 5750.
16. 00 79200.
25, 000. 00* 25000.
6. 00 1200.

Bl D245
PACGE 18
01/ 09/ 02



06-4100U4
06- FRE-33-1
01/ 08/ 02

SUMMARY

OF

REMA

25400.
38250.
150.
7500.
500.
6480.
8620.
2013.

N

NG BI DDERS
El GHTH

BI D AMOUNT
5, 000. 00* 5000
2, 500. 00* 2500
25, 000. 00* 25000
35.00 142450
55. 00 278300
500. 00 2350
70. 00 52150
1, 750. 00 77000
275. 00 24475
4, 500. 00 36000
250. 00 278500
1, 800. 00 86400
100, 000. 00* 100000
300. 00 20100
550. 00 838750
1, 200. 00 38400
1, 000. 00 5200
250. 00 11500
2.50 784500
200. 00 800
140. 00 10640
160. 00 4800
230. 00 690
250. 00 500
75.00 65250
2.00 760
300. 00 25800
11.00 4400
120. 00 15600
40. 00 400
50. 00 200
110. 00 27940
350. 00 89250
100. 00 200
1, 900. 00 5700
650. 00 650
54.00 6480
2.00 8620
4.00 1320

Bl D245
PACGE 19
01/ 09/ 02



06-4100U4
06- FRE-33-1 SUMMARY OF REMA
01/ 08/ 02
_______________________________ R R R L T T T ey ———
Sl XTH [ SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ ~m o m
123, 000. 00* 123000. 00| 107, 000. 00* 107000.
21, 000. 00* 21000. 00| 10, 500. 00* 10500.
2,600. 00 2600. 00| 1, 000. 00 1000.
1, 500. 00 1500. 00| 1, 000. 00 1000.
1, 700. 00 1700. 00| 500. 00 500.
149, 999. 00* 149999. 00| 385, 611. 00* 385611.
3, 838, 687. 00 3,861, 927. 20

I NI NG BI DDERS

El GHTH

BI D AMOUNT
115, 000. 00* 115000.
12, 000. 0O* 12000.
850. 00 850.
850. 00 850.
475. 00 475.
220, 000. 00* 220000.

3, 990, 262. 00

Bl D245
PAGE 20
01/ 09/ 02



